I DEPARTMENT OF TRANSPORTATION DATE: 4/10/2002
OLYMPIA, WASHINGTON 98504 DOT RGGBO3
BID OPENING FORM B
Us 395
I-82 TO KENNEWICK AVE.
01Y020
BIDDERS AND BIDS LOCATION: BENTON
BIDDER BIDDER BID OPENING DATE: 05/08/2002
TOTAL TOTAL PROJECT ESTIMATE:
BIDDER BIDDER APPARENT 3 LOW BIDDERS
TOTAL TOTAL
BIDDER BIDDER
TOTAL TOTAL
QUANTITY DESCRIPTION ITEM#| UNIT PRICE|UNIT PRICE|UNIT PRICE
LUMP SUM MOBILIZATION 1
88 L.F. REMOVING GUARDRAIL 2
3 EACH REMOVING GUARDRATIIL ANCHOR 3
45920 L.F. REMOVING TEMPORARY PAVEMENT 1 4
380 L.F. REMOVING PAINT LINE 5
LUMP SUM REMOVING MISCELLANEOUS TRAFF] 6
16120 C.Y. [EMBANKMENT IN PLACE 7
6.2 MI. SHOULDER FINISHING 8
28400 EST. |ANTI-STRIPPING ADDITIVE 9
52 S.Y. GRINDING CEMENT CONCRETE PAY 10
12000 EST. (CRACK SEALING 11
32710 S.Y. PLANING BITUMINOUS PAVEMENT| 12
71490 S.Y. PLANING BITUMINOUS PAVEMENT| 13
37830 S.Y. PLANING BITUMINOUS PAVEMENT| 14
29390 TON |ASPHALT CONC. PAVEMENT CL. SU 15
25600 CALC |JOB MIX COMPLIANCE PRICE ADJl 16
12700 CALC [COMPACTION PRICE ADJUSTMENT | 17
8640 L.F. LONGITUDINAL JOINT SEAL 18
7.4 ACRE SEEDING AND FERTILIZING 19
14.8 ACRE  MULCHING 20
10000 S.Y. SLOPE PROTECTION ROCK 21
3 EACH BEAM GUARDRATI, FLARED TERMINI 22
1867 L.F. RAISING EXISTING BEAM GUARDRI 23
6 EACH NESTED BEAM GUARDRAIL ELEMEl 24
8446 L.F. REMOVING AND RESETTING EXIST] 25
8 EACH REMOVING AND RESETTING EXIS] 26
289 EACH FLEXIBLE GUIDE POST 27
48 EACH PERMANENT BARRIER DELINEATOl 28




DEPARTMENT OF TRANSPORTATION

DATE: 4/10/2002

FAGES 2 OLYMPIA, WASHINGTON 98504 DOT RGGBO3
BID OPENING FORM B

QUANTITY DESCRIPTION ITEM#|UNIT PRICE|UNIT PRICE|UNIT PRICE
140750 L.F. [PAINT LINE 29
4470 L.F. PLASTIC WIDE LINE 30
70 S.F. PLASTIC CROSSWALK LINE 31
44.5 L.F. PLASTIC STOP LINE 32
8 EACH PLASTIC TRAFFIC ARROW 33
91050 L.F. |TEMPORARY PAVEMENT MARKING 34
LUMP SUM PERMANENT SIGNING 35
LUMP SUM TLLUMINATION SYSTEM 36
6 EACH LOOP REPLACEMENT TYPE 1 37
170 EACH TRAFFIC SAFETY DRUM 38
810 HR SEQUENTIAL ARROW SIGN 39
2 EACH PORTABLE CHANGEABLE MESSAGE { 40
1000 HR OPERATION OF PORTABLE CHANGEI 41
2 EACH TYPE III BARRICADE 42
LUMP SUM TEMPORARY TRAFFIC CONTROL DE} 43
1020 HR TRAFFIC CONTROL LABOR 44
45 DAY TRAFFIC CONTROL VEHICLE 45
550 HR TRAFFIC CONTROL SUPERVISOR 46
610 S.F. CONSTRUCTION SIGNS CLASS A 47
6 EACH ADJUST MONUMENT CASE AND COVI 48
1 EACH DOUBLE 14 FT. CHAIN LINK GATI 49
3 EACH ADJUST MANHOLE 50
5 EACH ADJUST VALVE BOX 51
22 EACH ADJUST JUNCTION BOX 52
2000 EST. ROADSIDE CLEANUP 53
5 EST. REIMBURSEMENT FOR THIRD PART] 54
-1 CALC MINOR CHANGE 55
LUMP SUM SPCC PLAN 56




